



Bidding Document Addendum No. 1

(Pursuant to ITB Clause 9.1)

Date: October 24, 2024

PMU BOR PROC 88/10-24

Project Management Unit, Punjab Urban Land Systems Enhancement Project- (PULSE) has advertised Request for Bids (RFB) Non-Consulting Services for the procurement of **Procurement of Partitioning Process of Joint Parcels for Rural Areas - Package-VI (Chiniot, Okara & Pakpattan Districts)** in Punjab under PULSE Project. (PK-BOR PUNJAB-446991-NC-RFB). The Bidding Documents and RFB Notice are available on PULSE Website. The following Amendments are hereby made in RFB Documents:-

Sr #	Existing Clause	Amended Clause																																				
01	<p>Section VII – Activity Schedule</p> <p>The assignment must be completed within 545 days from the date of contract signing. Timely completion is crucial to ensure the smooth and efficient execution of the assignment, delivering the desired outcomes as per the agreed timeline.</p> <p>1. The vendor(s) shall submit its complete work plan in 05 days from the date of signing of the Contract.</p> <p>2. The number of Tentative Khewat Count for each district per Lot is given below:</p> <table border="1"><thead><tr><th>LOT/s</th><th>District</th><th>Mauza (s)</th><th>Tentative Khewat Count</th></tr></thead><tbody><tr><td>LOT -1</td><td>Chiniot</td><td>361</td><td>53,465</td></tr><tr><td>LOT -2</td><td>Okara</td><td>936</td><td>81,832</td></tr><tr><td>LOT -3</td><td>Pakpattan</td><td>574</td><td>62,461</td></tr></tbody></table> <p>3. Note: The bidders shall quote the unit price for partitioning process per khewat count in Section IV (Bidding Forms)- Activity Schedule.</p> <p>4. The actual number of partitioned khewat count per district will be determined during the work.</p>	LOT/s	District	Mauza (s)	Tentative Khewat Count	LOT -1	Chiniot	361	53,465	LOT -2	Okara	936	81,832	LOT -3	Pakpattan	574	62,461	<p>Section VII – Activity Schedule</p> <p>The assignment must be completed within 545 days from the date of contract signing. Timely completion is crucial to ensure the smooth and efficient execution of the assignment, delivering the desired outcomes as per the agreed timeline.</p> <p>1. The vendor(s) shall submit its complete work plan in 05 days from the date of signing of the Contract.</p> <p>2. The number of Tentative Khewat Count for each district per Lot is given below:</p> <table border="1"><thead><tr><th>LOT/s</th><th>District</th><th>Mauza (s)</th><th>Tentative Khewat Count</th><th>Owners**</th></tr></thead><tbody><tr><td>LOT -1</td><td>Chiniot</td><td>361</td><td>53,456*</td><td>451,913**</td></tr><tr><td>LOT -2</td><td>Okara</td><td>936</td><td>81,832</td><td>610,956**</td></tr><tr><td>LOT -3</td><td>Pakpattan</td><td>574</td><td>62,461</td><td>415,902**</td></tr></tbody></table> <p>3. Note: The bidders shall quote the unit price for partitioning process per khewat count in Section IV (Bidding Forms)- Activity Schedule.</p> <p>4. The actual number of partitioned khewat count per district will be determined during the work.</p>	LOT/s	District	Mauza (s)	Tentative Khewat Count	Owners**	LOT -1	Chiniot	361	53,456*	451,913**	LOT -2	Okara	936	81,832	610,956**	LOT -3	Pakpattan	574	62,461	415,902**
LOT/s	District	Mauza (s)	Tentative Khewat Count																																			
LOT -1	Chiniot	361	53,465																																			
LOT -2	Okara	936	81,832																																			
LOT -3	Pakpattan	574	62,461																																			
LOT/s	District	Mauza (s)	Tentative Khewat Count	Owners**																																		
LOT -1	Chiniot	361	53,456*	451,913**																																		
LOT -2	Okara	936	81,832	610,956**																																		
LOT -3	Pakpattan	574	62,461	415,902**																																		

This shall be read with, and form part of the Bidding Document which is modified hereby. All other clauses of Bidding Document shall remain unchanged in all other respects. There shall no change in the bid submission date.

Indications of changes:

* Correction.

** Addition.

Rizwan Khalid
Procurement Specialist
PMU-BOR, PULSE
Date: 24 October 2024