



Bidding Document Addendum No. 1

(Pursuant to ITB Clause 9.1)

Date: October 24, 2024

PMU BOR PROC 74/10-24

Project Management Unit, Punjab Urban Land Systems Enhancement Project- (PULSE) has advertised Request for Bids (RFB) Non-Consulting Services for the procurement of **Procurement of Partitioning Process of Joint Parcels for Rural Areas - Package-I (Khanewal, Lodhran Districts)** in punjab under PULSE Project. (PK-BOR PUNJAB-429490-NC-RFB-2). The Bidding Documents and RFB Notice are available on PULSE Website. The following Amendments are hereby made in RFB Documents:-

Sr #	Existing Clause	Amended Clause																											
01	<p>Section VII – Activity Schedule</p> <p>The assignment must be completed within 545 days from the date of contract signing. Timely completion is crucial to ensure the smooth and efficient execution of the assignment, delivering the desired outcomes as per the agreed timeline.</p> <p>1. The vendor(s) shall submit its complete work plan in 05 days from the date of signing of the Contract.</p> <p>2. The number of Tentative Khewat Count for each district per Lot is given below:</p> <table border="1"> <thead> <tr> <th>LOT/s</th> <th>District</th> <th>Mauza (s)</th> <th>Tentative Khewat Count</th> </tr> </thead> <tbody> <tr> <td>LOT -1</td> <td>Khanewal</td> <td>679</td> <td>77,099</td> </tr> <tr> <td>LOT -2</td> <td>Lodhran</td> <td>448</td> <td>59,894</td> </tr> </tbody> </table> <p>3. Note: The bidders shall quote the unit price for partitioning process per khewat count in Section IV (Bidding Forms)- Activity Schedule.</p> <p>4. The actual number of partitioned khewat count per district will be determined during the work.</p>	LOT/s	District	Mauza (s)	Tentative Khewat Count	LOT -1	Khanewal	679	77,099	LOT -2	Lodhran	448	59,894	<p>Section VII – Activity Schedule</p> <p>The assignment must be completed within 545 days from the date of contract signing. Timely completion is crucial to ensure the smooth and efficient execution of the assignment, delivering the desired outcomes as per the agreed timeline.</p> <p>1. The vendor(s) shall submit its complete work plan in 05 days from the date of signing of the Contract.</p> <p>2. The number of Tentative Khewat Count for each district per Lot is given below:</p> <table border="1"> <thead> <tr> <th>LOT/s</th> <th>District</th> <th>Mauza (s)</th> <th>Tentative Khewat Count</th> <th>Owners**</th> </tr> </thead> <tbody> <tr> <td>LOT -1</td> <td>Khanewal</td> <td>679</td> <td>77,099</td> <td>688,811**</td> </tr> <tr> <td>LOT -2</td> <td>Lodhran</td> <td>448</td> <td>79,296*</td> <td>598,244**</td> </tr> </tbody> </table> <p>3. Note: The bidders shall quote the unit price for partitioning process per khewat count in Section IV (Bidding Forms)- Activity Schedule.</p> <p>4. The actual number of partitioned khewat count per district will be determined during the work..</p>	LOT/s	District	Mauza (s)	Tentative Khewat Count	Owners**	LOT -1	Khanewal	679	77,099	688,811**	LOT -2	Lodhran	448	79,296*	598,244**
LOT/s	District	Mauza (s)	Tentative Khewat Count																										
LOT -1	Khanewal	679	77,099																										
LOT -2	Lodhran	448	59,894																										
LOT/s	District	Mauza (s)	Tentative Khewat Count	Owners**																									
LOT -1	Khanewal	679	77,099	688,811**																									
LOT -2	Lodhran	448	79,296*	598,244**																									

This shall be read with, and form part of the Bidding Document which is modified hereby. All other clauses of Bidding Document shall remain unchanged in all other respects. There shall no change in the bid submission date.

Indications of changes:

* Correction.

** Addition.

Rizwan Khalid
Procurement Specialist
PMU-BOR, PULSE
Date: 24 October 2024